

Lampiran 2 rekap rancana anggaran biaya pembangunan MaxOne Hotel

No	URAIAN PEKERJAAN	JUMLAH (Rp)	
A	PEKERJAAN PERSIAPAN STRUKTUR	Rp	88,648,000.00
B	PEKERJAAN STRUKTUR		
I	PEKERJAAN TANAH	Rp	108,436,018.00
II	PEKERJAAN BETON		
	a. LANTAI SATU, Elev. +0,00 M	Rp	2,960,622,546.10
	b. LANTAI DUA, Elev. +4,00 M	Rp	2,488,834,850.61
	c. LANTAI TIGA, Elev. +8,00 M	Rp	2,485,984,069.44
	d. LANTAI EMPAT, Elev. +12,00 M		2,485,984,069.44
	d. LANTAI ATAP, ATAP, Elev. +16,00 Elev. +12,00 M M	Rp	1,594,195,627.90
	e. BETON GROUND WATER TANK	Rp	146,063,280.70
	f. BETON RUMAH GENSET DAN RUMAH POMPA	Rp	195,746,224.33
III.	PEKERJAAN STRUKTUR ATAP	Rp	770,665,610.00
E	PEKERJAAN LAIN-LAIN		
I	PEKERJAAN PAGAR KELILING	Rp	468,520,845.41
II	PEKERJAAN LANDSCAPE	Rp	26,438,200.00
III	PEKERJAAN JALAN	Rp	196,257,140.00
	JUMLAH TOTAL		13,325,180,296.54
	PPN 10%	Rp	1,332,518,029.65
	TOTAL	Rp	14,657,698,326.20
	DIBULATKAN	Rp	14,657,000,000.00